STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 31/ 04 I'N HUMBOLDT COUNTY NEAR TRI NI DAD 09/ 03/ 04
CONTRACT NUMBER 01- 450204 FROM LI TTLE RI VER BRI DGE TO SI XTH CONTRACT CCDE 'C '
LOCATI ON 01- HUM 101- R97. 4/98. 4 STREET OVERCROSSI NG 40 CONTRACT | TEMS
I NSTALL METAL BEAM GUARD RAI L FEDERAL AID ACST-Q101-(083)E

PHG QLO1- (083) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 8 FUND TOTAL HB1 490, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 4 ENG NEERS EST 433, 000. 00 AMOUNT UNDER 55, 245. 00 PERCENT UNDER EST 12.76
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 377, 755. 00 3 JOHN N PETERSEN | NC 707 443-5661
00333874
P O BOX 3549 FAX 707 733-5659
EUREKA CA 95502
2 379, 837. 00 2 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
3 384, 001. 00 1 APEX FENCE CO I NC 530 365-3316
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
4 391, 391. 00 4 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



01- 450204 Bl D245

01- HUM 101 PAGE 2

08/ 31/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE, ASPHALT CONCRETE DI KE AND M SCELLANEQUS

LI NCOLN CA
BEAR CREEK HYDROSEEDI NG EROSI ON CONTRCL BLANKET
GARDEN VALLEY CA
MBI WEEDVAT, METAL BEAM GUARD RAI L AND DELI NEATORS
LI VERMORE CA
SM TH ELECTRI C CONSTRUCTI ON ELECTRI CAL CONDUI T

EUREKA CA



01- 450204 Bl D245

01- HUM 101 PAGE 3

08/ 31/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
BEAR CREEK HYDROSEEDI NG ERCSI ON CONTRCL
GARDEN VALLEY CA
SM TH ELECTRI CAL CONSTRUCTI ON ELECTRI CAL CONDUI T
875 EUREKA STREET
EUREKA CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
4439 TENAYA COURT STE A
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE ( PARTI AL)

2788 VENTURE DRI VE
LI NCOLN CA 95648

GRANI TE CONSTRUCT! ON  COMPANY ITEMS 4, 7 THRU 9, 14, 16, 19, 21 AND 25 THRU 31 ( PARTI AL)
1540 G UNTOLI LANE
ARCATA CA 94521

M AND S ENVI RONVENTAL LANDSCAPI NG | NC ERCSI ON CONTRCL BLANKET ( PARTI AL)
12192 MACS ROAD
REDDI NG CA 96003

CONTI NUED ON NEXT PAGE



01- 450204
01- HUM 101
08/ 31/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SM TH ELECTRI C CONSTRUCTI ON
875 EUREKA STREET
EUREKA CA 95503

TRAFFI C SOLUTI ONS | NC
4439 TENAYA COURT STE A
REDDI NG CA 96003

TRAFFI C SOLUTI ONS | NC
4439 TENAYA COURT STE A
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL CONDUI T ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PORTABLE CHANGEABLE MESAGE SI GN ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

GRANI TE CONSTRUCTI ON' COVPANY
ARCATA CA

K R C SAFETY COVPANY
VI SALI A CA

SM TH ELECTRI C CONSTRUCTI ON
EUREKA CA

I TEMS 21 THRU 24 (PARTI AL)

ITEMS 4, 7 THRU 9, 14, 16, 19, 21, 22, 25 THRU 31 (PARTIAL)

ITEMS 3 THRU 5 (PARTI AL)

| TEM 40 ( PARTI AL)



01- 450204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 31/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 700. 00* 700. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 800. 00* 23, 800. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 500. 00 10, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 17.00 2,210. 00
7 150769 REMOVE ASPHALT CONCRETE M2 25 42.00 1, 050. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 540 10. 00 5, 400. 00
9 150801 REMOVE OVERS| DE DRAI N EA 1 500. 00 500. 00
10 152299 RESET M LEPCST MARKER EA 2 40. 00 80. 00
11 152301 RESET MARKER EA 9 40. 00 360. 00
12 152316 RESET ROADS| DE SI GN (ONE POST) EA 6 400. 00 2, 400. 00
13 152317 RESET ROADSI DE SI GN ( TWD POST) EA 4 700. 00 2, 800. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 31 120. 00 3, 720. 00
15 033445 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 1 400. 00 400. 00
16 197010 PLACE AND COVPACT EMBANKVENT VB 30 40. 00 1, 200. 00
17 033446 GUARD RAI LI NG WEED CONTROL MAT M 1, 670 45. 00 75, 150. 00
18 033447 WEED CONTROL NAT M2 30 48. 00 1, 440. 00
19 200101 | MPORTED TOPSOI L MB 25 90. 00 2, 250. 00
20 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 160 15. 00 2, 400. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 33 155. 00 5,115. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 64 70. 00 4, 480. 00
AREA)
23 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 38 7.00 266. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 600 7.00 4, 200. 00
25 690273 300 MM BI TUM NOUS COATED CORRUGATED M 25 90. 00 2, 250. 00
STEEL PI PE DOAKNDRAI N
26 692086 200 MM ENTRANCE TAPER EA 1 400. 00 400. 00
27 692088 300 MM ENTRANCE TAPER EA 1 500. 00 500. 00
28 692383 300 MM ANCHOR ASSEMBLY EA 4 140. 00 560. 00
29 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 4.4 250. 00 1, 100. 00
30 033448 LI GHTWEI GHT ROCK SLOPE PROTECTI ON VB 160 130. 00 20, 800. 00
(LI GHT METHOD B)
31 729010 ROCK SLOPE PROTECTI ON FABRI C MR 230 2.00 460. 00
32 033449 H GHWAY POST MARKER EA 2 100. 00 200. 00
33 820118 GUARD RAI LI NG DELI NEATOR EA 26 10. 00 260. 00
34 820151 OBJECT MARKER (TYPE L-1) EA 3 30. 00 90. 00



01- 450204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 31/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 832061 METAL BEAM GUARD RAI LI NG M 1, 620 110. 00 178, 200. 00
(2.1 M WOOD PCST)
36 832063 METAL BEAM GUARD RAI LI NG (2.4 M PCST) M 78 113.00 8, 814. 00
37 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
38 839553 END SECTI ON EA 1 100. 00 100. 00
39 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
40 (S) 033450 ELECTRI CAL CONDUI T LS LUMP SUM 5, 900. 00* 5, 900. 00

TOTAL 377, 755. 00
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01- 450204
01- HUM 101
08/ 31/ 04
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Bl DDERS
FOURTH
Bl D AMOUNT

925. 00* 925
7, 600. 00* 7600.
3, 500. 00* 3500.
36, 000. 00* 36000.
2,700. 00 10800.
20. 00 2600.
140. 00 3500
13. 00 7020.
220. 00 220.
30. 00 60.
30. 00 270.
225. 00 1350
375. 00 1500
110. 00 3410
500. 00 500
110. 00 3300
50. 00 83500
60. 00 1800
185. 00 4625
33. 00 5280
175. 00 5775
22.00 1408
7.50 285
7.50 4500
215. 00 5375
735. 00 735
845. 00 845
145. 00 580
275. 00 1210
165. 00 26400
8. 00 1840
60. 00 120
20. 00 520
60. 00 180
92. 00 149040
96. 00 7488
80. 00 160
170. 00 170
500. 00 500

Bl D245
PACE 7
09/ 03/ 04



01- 450204 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 31/ 04 09/ 03/ 04
_______________________________ e
| TEM SECOND THI RD FOURTH
[ BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
_______________________________ T
40 | 10, 000. 00* 10000. 00| 6, 500. 00* 6500. 00| 6, 500. 00* 6500. 00

TOT 379, 837. 00 384, 001. 00 391, 391. 00



